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PROFESSIONAL SERVICES AGREEMENT 
 

This Professional Services Agreement (“Agreement”) is effective as of the date of last 
signature below and is between the City of Everett, a Washington municipal corporation (the 
“City”), and the Service Provider identified in the Basic Provisions below (“Service Provider”). This 
Agreement is for the purpose of the Service Provider providing services to the City as set forth in 
the Agreement.  This Agreement includes and incorporates the Basic Provisions, the attached 
General Provisions, the attached scope of work (Exhibit A), and the attached method of 
compensation (Exhibit B).   

BASIC PROVISIONS 

Service Provider  

PACE Engineers, Inc. 

3501 Cobly Ave #101 

Everett, WA 98201 

johnf@paceengrs.com Assured Partners 

City Project 
Manager  

Cindy Cullen 

City of Everett – Public Works 
 
3200 Cedar St. 

Everett, WA 98201 

ccullen@everettwa.gov 

Brief Summary of 
Scope of Work 

Marilyn Avenue & W. Intercity Avenue drainage improvement 
design 

Completion Date December 31, 2026 

Maximum 
Compensation 
Amount  

$575,000 
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BASIC PROVISIONS 

Service Provider 
Insurance Contact 
Information  

Assured Partners 

800-597-2612 

allison.barga@assuredpartners.com 

State Retirement 
Systems (must 
answer both 
questions) 

Does Service Provider have 25 or more employees? 
 

Answer: Yes 
 
If Service Provider has less than 25 employees, did any Service Provider 
Personnel who will work under this Professional Services Agreement retire 
under a DRS retirement system?  
 

Answer: N/A - Service Provider has 25 or more employees 
 

“DRS retirement system” refers to any of the following Public Employers’ 
Retirement System (PERS), School Employees’ Retirement System (SERS), 
Teachers’ Retirement System (TRS), and Law Enforcement Officers and 
Fire Fighters plan (LEOFF). 
 
“Service Provider Personnel” includes Service Provider employees and 
owners (such as shareholders, partners or members). If Service Provider is 
a sole proprietor, then “Service Provider Personnel” refers to the sole 
proprietor. 

 
END OF BASIC PROVISIONS 
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IN WITNESS WHEREOF, the City and Service Provider have executed this Agreement, 
which includes and incorporates the above Basic Provisions, the attached General Provisions, 
the attached scope of work (Exhibit A), and the attached method of compensation (Exhibit B). 

CITY OF EVERETT 
WASHINGTON 
 
 
 
____________________________ 
Cassie Franklin, Mayor 
 
 
 
______________________________ 
Date 

PACE ENGINEERS, INC. 
 
 
 
 
Signature: ____________________________ 
 
Name of Signer: Ken Nilsen 
Signer’s Email Address: kenn@paceengrs.com 
Title of Signer: President 
 

 
ATTEST 
 
 
 
______________________________ 
Office of the City Clerk 
 
 

 

 
 STANDARD DOCUMENT  

APPROVED AS TO FORM 
OFFICE OF THE CITY ATTORNEY 
JULY 28, 2023 

 
 
 
 

Ken Nilsen

11/12/2024

https://na4.documents.adobe.com/verifier?tx=CBJCHBCAABAAvlB4poIZuTd0f6UKUqUI-4-GwrjZz17J
https://na4.documents.adobe.com/verifier?tx=CBJCHBCAABAAvlB4poIZuTd0f6UKUqUI-4-GwrjZz17J
https://na4.documents.adobe.com/verifier?tx=CBJCHBCAABAAvlB4poIZuTd0f6UKUqUI-4-GwrjZz17J
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ATTACHMENT  
PROFESSIONAL SERVICES AGREEMENT 

(GENERAL PROVISIONS v.071423.1) 
 

1. Engagement of Service Provider.  The City hereby agrees to engage Service Provider, and Service 
Provider hereby agrees, to perform the work in a competent and professional manner and provide 
the services described in the Scope of Work attached as Exhibit A. The Scope of Work so identified 
is hereafter referred to as “Work”. Without a written directive of an authorized representative of 
the City, Service Provider shall not perform any services that are in addition to, or beyond the 
scope of, the Work.  If Service Provider’s proposal or other document generated by Service 
Provider is incorporated or attached as an exhibit or part of any exhibit to this Agreement or in 
any amendment or task or work order pursuant to this Agreement, then such proposal or 
document is part of this Agreement solely to the extent that it describes the Work, the Work 
schedule, and the amounts or rates to be paid for such Work, and Service Provider expressly 
agrees that no terms or conditions from such proposal or document are incorporated or included 
into this Agreement. In the event of difference or conflict between parts of this Agreement, 
Service Provider shall be bound by whichever is more stringent on Service Provider. If, and to the 
extent, the Work includes the design of a public work or improvement, in whole or in part, Service 
Provider’s design shall be reasonably accurate, adequate and suitable for its intended purpose.   

2. Intellectual Property Rights.  Reports, drawings, plans, specifications and any other intangible 
property created in furtherance of the Work are property of the City for all purposes, whether the 
project for which they are made is executed or not, and may be used by the City for any purpose.  
Any reuse by the City of these reports, drawings, plans, specifications and intangible property for 
purposes other than in connection with the Work is at the sole risk of the City.  To the extent the 
Work includes material subject to copyright, Service Provider agrees that the Work is done as a 
“Work For Hire” as that term is defined under U.S. copyright law, and that as a result, the City 
shall own all copyrights in the Work.  To the extent that the Work includes material subject to 
proprietary right protection but does not qualify as a “Work For Hire” under applicable law, 
Service Provider hereby assigns to the City all right, title and interest in and to the Work, including 
all copyrights, patents, trade secrets, and other proprietary rights therein (including renewals 
thereof).  To the maximum extent permitted by law, Service Provider waives all moral rights in 
the Work.  Notwithstanding the foregoing, Service Provider retains any intellectual property rights 
in documents and intangible property created by Service Provider prior to engagement, or not 
created by Service Provider for its performance of this Agreement.   

3. Time of Beginning and Completion of Performance.  This Agreement shall commence as of the 
date of mutual execution of this Agreement and the Work shall be completed by Completion Date 
stated in the Basic Provisions. 

4. Compensation. 
A. The City shall pay Service Provider only for completed Work and for services actually 

rendered which are described herein.  Such payment shall be full compensation for Work 
performed or services rendered, including, but not limited to, all labor, materials, supplies, 
equipment and incidentals necessary to complete the Work. 

B. Service Provider shall be paid such amounts and in such manner as described in Exhibit B. 
C. Service Provider may receive payment as reimbursement for Eligible Expenses actually 

incurred.  “Eligible Expenses” means those expenses as set forth in an exhibit to this 
Agreement or such expenses as are approved for reimbursement by the City in writing prior 
to the expense being incurred.  An expense shall not be reimbursed if: (1) the expense is not 
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identified as an Eligible Expense; (2) the expense exceeds the per item or cumulative limits 
for such expense if it is identified as an Eligible Expense; or (3) the expense was not approved 
in writing by an authorized City representative prior to Service Provider incurring the 
expense.  If, and to the extent, overnight lodging in western Washington is authorized, 
Service Provider is strongly encouraged to lodge within the corporate limits of City.  When 
authorized, Service Provider will be reimbursed 100% of lodging expense, if lodged within 
the corporate limits of the City, but Service Provider will be reimbursed 50% of lodging 
expense when lodged outside the corporate limits of the City. If authorized, the City may (at 
its sole option) obtain or arrange air travel for Service Provider. 

D. Total compensation, including all services and expenses, shall not exceed the Maximum 
Compensation Amount in the Basic Provisions. 

E. If Service Provider fails or refuses to correct its work when so directed by the City, the City 
may withhold from any payment otherwise due an amount that the City in good faith 
believes is equal to the cost to the City of correcting, re-procuring, or remedying any damage 
caused by Service Provider’s conduct. 

5. Method of Payment. 
A. To obtain payment, Service Provider shall (a) file its request for payment, accompanied by 

evidence satisfactory to the City justifying the request for payment; (b) submit a report of 
Work accomplished and hours of all tasks completed; (c) to the extent reimbursement of 
Eligible Expenses is sought, submit itemization of such expenses and, if requested by the 
City, copies of receipts and invoices; and (d) comply with all applicable provisions of this 
Agreement.  Service Provider shall be paid no more often than once every thirty days.   

B. All requests for payment should be sent to the City Project Manager Address in the Basic 
Provisions or to an address designated by the City Project Manager in writing. 

6. Submission of Reports and Other Documents.  Service Provider shall submit all reports and other 
documents as and when specified in the Scope of Work.  This information shall be subject to 
review by the City, and if found to be unacceptable, Service Provider shall correct and deliver to 
the City any deficient Work at Service Provider’s expense with all practical dispatch.  Service 
Provider shall abide by the City’s determinations concerning acceptability of Work. 

7. Termination of Contract.  City reserves the right to terminate this Agreement at any time by 
sending written notice of termination to Service Provider (“Notice”).  The Notice shall specify a 
termination date (“Termination Date”).  The Notice shall be effective (“Notice Date”) upon the 
earlier of either actual receipt by Service Provider (whether by email, mail, delivery or other 
method reasonably calculated to be received by Service Provider in a reasonably prompt manner) 
or three calendar days after issuance of the Notice. Upon the Notice Date, Service Provider shall 
immediately commence to end the Work in a reasonable and orderly manner. Unless terminated 
for Service Provider’s material breach, Service Provider shall be paid or reimbursed for: (a) all 
hours worked and Eligible Expenses incurred up to the Notice Date, less all payments previously 
made; and (b) those hours worked and Eligible Expenses incurred after the Notice Date, but prior 
to the Termination Date, that were reasonably necessary to terminate the Work in an orderly 
manner.  The City does not by this Section waive, release or forego any legal remedy for any 
violation, breach or non-performance of any of the provision of this Agreement.  At its sole option, 
and without limitation of or prejudice to any other available remedy or recourse, the City may 
deduct from the final payment due Service Provider (a) any damages, expenses or costs arising 
out of any such violations, breaches, or non-performance and (b) any other backcharges or 
credits.   

8. Changes.  The City may, from time to time, unilaterally change the scope of the services of Service 
Provider to be performed hereunder.  Such changes, including any increase or decrease in the 
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scope of work (and resulting increase or decrease in compensation), shall: (a) be made only in 
writing and signed by an authorized City representative, (b) be explicitly identified as an 
amendment to this Agreement and (c) become a part of this Agreement. 

9. Subletting/Assignment of Contracts.  Service Provider shall not sublet or assign any of the Work 
without the express, prior written consent of the City. 

10. Indemnification.  Except as otherwise provided in this Section, Service Provider hereby agrees to 
defend and indemnify and save harmless the City from any and all Claims arising out of, in 
connection with, or incident to any negligent or intentional acts, errors, omissions, or conduct by 
Service Provider (or its employees, agents, representatives or subcontractors/subconsultants) 
relating to this Agreement, whether such Claims sound in contract, tort, or any other legal theory. 
Service Provider is obligated to defend and indemnify and save harmless the City pursuant to this 
Section whether a Claim is asserted directly against the City, or whether it is asserted indirectly 
against the City, e.g., a Claim is asserted against someone else who then seeks contribution or 
indemnity from the City. Service Provider’s duty to defend and indemnify and save harmless 
pursuant to this Section is not in any way limited to, or by the extent of, insurance obtained by, 
obtainable by, or required of Service Provider. Service Provider’s obligations under this Section 
shall not apply to Claims caused by the sole negligence of the City. If (1) RCW 4.24.115 applies to 
a particular Claim, and (2) such Claim is caused by or results from the concurrent negligence of (a) 
Service Provider, its employees, subcontractors/subconsultants or agents and (b) the City, then 
Service Provider’s obligations under this Section shall be only to the extent of Service Provider’s 
negligence. Solely and expressly for the purpose of its duties to indemnify and defend and save 
harmless the City, Service Provider specifically waives any immunity it may have under the State 
Industrial Insurance Law, Title 51 RCW. Service Provider recognizes that this waiver of immunity 
under Title 51 RCW was specifically entered into pursuant to the provisions of RCW 4.24.115 and 
was the subject of mutual negotiation. As used in this Section: (1) “City” includes the City, the 
City’s officers, employees, agents, and representatives and (2) “Claims” include, but is not limited 
to, any and all losses, penalties, fines, claims, demands, expenses (including, but not limited to, 
attorney’s fees and litigation expenses), suits, judgments, or damages, irrespective of the type of 
relief sought or demanded, such as money or injunctive relief, and irrespective of whether the 
damage alleged is bodily injury, damage to property, economic loss, general damages, special 
damages, or punitive damages or infringement or misappropriation of any patent, copyright, 
trade secret, or other proprietary right. If, and to the extent, Service Provider employs or engages 
subconsultants or subcontractors, then Service Provider shall ensure that each such 
subconsultant and subcontractor (and subsequent tiers of subconsultants and subcontractors) 
shall expressly agree to defend and indemnify and save harmless the City to the extent and on the 
same terms and conditions as Service Provider pursuant to this Section. The provisions of this 
Section shall survive the termination of this Agreement. 

11. Insurance. 
A. Service Provider shall comply with the following conditions and procure and keep in force 

during the term of this Agreement, at Service Provider’s own cost and expense, the policies 
of insurance as set forth in this Section with companies authorized to do business in the State 
of Washington, which are rated at least “A-” or better and with a numerical rating of no less 
than seven (7), by A.M. Best Company and which are acceptable to the City. 

1. Workers’ Compensation Insurance as required by Washington law and Employer’s 
Liability Insurance with limits not less than $1,000,000 per occurrence.  If the City 
authorizes sublet work, Service Provider shall require each subcontractor to provide 
Workers’ Compensation Insurance for its employees, unless Service Provider covers 
such employees. 
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2. Commercial General Liability (CGL) Insurance on an occurrence basis in an amount 
not less than $1,000,000 per occurrence and at least $2,000,000 in the annual 
aggregate, including but not limited to: premises/operations (including off-site 
operations), blanket contractual liability and broad form property damage.   

3. Business Automobile Liability Insurance in an amount not less than $1,000,000 per 
occurrence, extending to any automobile.  A statement certifying that no vehicle 
will be used in accomplishing this Agreement may be substituted for this insurance 
requirement. 

4. Professional Errors and Omissions Insurance in an amount not less than $2,000,000 
per occurrence and $2,000,000 in the annual aggregate.  Such coverage may be 
written on a claims made basis.   

B. The above CGL and auto liability policies shall be primary as to the City and shall contain a 
provision that the policy shall not be canceled or materially changed without 30 days prior 
written notice to the City.  No cancellation provision in any insurance policy shall be construed 
in derogation of the continuous duty of Service Provider to furnish the required insurance 
during the term of this Agreement. 

C. Upon written request by the City, the insurer or its agent will furnish, prior to or during any 
Work being performed, a copy of any policy cited above, certified to be a true and complete 
copy of the original. 

D. The Description of Operations on the Certificate of Insurance must substantially read as 
follows: "The above commercial general and auto liability policies are primary as to the City 
of Everett; have the City of Everett, its officers, employees, agents, and volunteers as 
additional insureds; and contain a provision that the policy shall not be canceled or 
materially changed without 30 days prior written notice to the City of Everett." 

E.     Prior to Service Provider performing any Work, Service Provider shall provide the City or the 
City’s designee with a Certificate of Insurance acceptable to the City Attorney evidencing the 
required insurance.  Service Provider shall provide the City or the City’s designee with either 
(1) a true copy of an endorsement naming the City of Everett, its officers, employees, agents 
and volunteers as Additional Insureds on the Commercial General Liability Insurance policy 
and the Business Automobile Liability Insurance policy with respect to the operations 
performed and services provided under this Agreement and that such insurance shall apply 
as primary insurance on behalf of such Additional Insureds or (2) a true copy of the blanket 
additional insured clause from the policies.  Receipt by the City or the City’s designee of any 
certificate showing less coverage than required is not a waiver of Service Provider’s 
obligations to fulfill the requirements. 

F. If the Professional Errors and Omissions Insurance is on a claims made policy form, the 
retroactive date on the policy shall be the effective date of this Agreement or prior.  The 
retroactive date of any subsequent renewal of such policy shall be the same as the original 
policy provided.  The extended reporting or discovery period on a claims made policy form 
shall not be less than 36 months following expiration of the policy.  

G.  Service Provider certifies that it is aware of the provisions of Title 51 of the Revised Code of 
Washington that requires every employer to be insured against liability of Workers’ 
Compensation, or to undertake self-insurance in accordance with the provisions of that Title.  
Service Provider shall comply with the provisions of Title 51 of the Revised Code of 
Washington before commencing the performance of the Work.  Service Provider shall provide 
the City with evidence of Workers’ Compensation Insurance (or evidence of qualified self-
insurance) before any Work is commenced. 
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H. In case of the breach of any provision of this Section, the City may, at its option and with no 
obligation to do so, provide and maintain at the expense of Service Provider, such types of 
insurance in the name of Service Provider, and with such insurers, as the City may deem 
proper, and may deduct the cost of providing and maintaining such insurance from any sums 
which may be found or become due to Service Provider under this Agreement or may demand 
Service Provider to promptly reimburse the City for such cost. 

12. Risk of Loss.  Service Provider shall be solely responsible for the safety of its employees, agents 
and subcontractors in the performance of the work hereunder and shall take all protections 
reasonably necessary for that purpose. All work shall be done at Service Provider’s own risk, and 
Service Provider shall be solely responsible for any loss of or damage to Service Provider’s 
materials, tools, or other articles used or held for use in connection with the work. 

13. Independent Contractor. 
A. This Agreement neither constitutes nor creates an employer-employee relationship.  Service 

Provider must provide services under this Agreement as an independent contractor.  Service 
Provider must comply with all federal and state laws and regulations applicable to 
independent contractors including, but not limited to, the requirements listed in this Section.  
Service Provider agrees to indemnify and defend the City from and against any claims, valid 
or otherwise, made against the City because of these obligations.  

B. In addition to the other requirements of this Section, if Service Provider is a sole proprietor, 
Service Provider agrees that Service Provider is not an employee or worker of the City under 
Chapter 51 of the Revised Code of Washington, Industrial Insurance for the service 
performed in accordance with this Agreement, by certifying to the following: 

(1) Service Provider is free from control or direction over the performance of the 
service; and 

(2) The service performed is outside the usual course of business for the City, or will 
not be performed at any place of business of the City, or Service Provider is 
responsible for the costs of the principal place of business from which the service 
is performed; and  

(3) Service Provider is customarily engaged in an independently established business 
of the same nature as the service performed, or has a principal place of business 
for the service performed that is eligible for a business deduction for federal 
income tax purposes; and 

(4) On the effective date of this Agreement, Service Provider is responsible for filing 
a schedule of expenses, for the next applicable filing period, with the internal 
revenue service for the type of service performed; and 

(5) By the effective date of this Agreement or within a reasonable time thereafter, 
Service Provider has established an account with the department of revenue and 
other state agencies, where required, for the service performed for the payment 
of all state taxes normally paid by employers and businesses and has registered 
for and received a unified business identifier number from the state of 
Washington; and 

(6) By the effective date of this Agreement, Service Provider is maintaining a separate 
set of records that reflect all items of income and expenses of the services 
performed. 

C. Any and all employees of Service Provider, while engaged in the performance of any Work, 
shall be considered employees of only Service Provider and not employees of the City.  
Service Provider shall be solely liable for any and all claims that may or might arise under the 
Worker's Compensation Act on behalf of such employees or Service Provider, while so 
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engaged and for any and all claims made by a third party as a consequence of any negligent 
act or omission on the part of Service Provider's employees, while so engaged on any of the 
Work. 

D. Service Provider shall comply with all applicable provisions of the Fair Labor Standards Act 
and other legislation affecting its employees and the rules and regulations issued thereunder 
insofar as applicable to its employees and shall at all times save the City free, clear and 
harmless from all actions, claims, demands and expenses arising out of such act, and rules 
and regulations that are or may be promulgated in connection therewith. 

E.      Service Provider assumes full responsibility for the payment of all payroll taxes, use, sales, 
income, or other form of taxes (such as state and, city business and occupation taxes), fees, 
licenses, excises or payments required by any city, federal or state legislation which are now 
or may during the term of the Agreement be enacted as to all persons employed by Service 
Provider and as to all duties, activities and requirements by Service Provider in performance 
of the Work and Service Provider shall assume exclusive liability therefor, and meet all 
requirements thereunder pursuant to any rules or regulations that are now or may be 
promulgated in connection therewith. 

14. Employment/Conflict of Interest.  Service Provider warrants that it has not employed or retained 
any company or person, other than a bona fide employee working solely for Service Provider, to 
solicit or secure this Agreement and that it has not paid or agreed to pay any company or person, 
other than a bona fide employee working solely for Service Provider, any fee, commission, 
percentage, brokerage fee, gifts, or any other consideration, contingent upon or resulting from 
the award or making of this Agreement. For breach or violation of this warranty, the City shall 
have the right to annul this Agreement without liability or, in its discretion, to deduct from the 
Agreement price or consideration or otherwise recover, the full amount of such fee, commission, 
percentage, brokerage fee, gift, or contingent fee.  Further, it is recognized that Service Provider 
may or will be performing professional services during the term of this Agreement for other 
parties; however, such performance of other services shall not conflict with or interfere with 
Service Provider's ability to perform the Work. Service Provider agrees to resolve any such 
conflicts of interest in favor of the City.   

15. Audits and Inspections.  At any time during normal business hours and as often as the City may 
deem necessary, Service Provider shall make available to the City for the City’s examination all of 
Service Provider’s records and documents with respect to all matters covered by this Agreement 
and, furthermore, Service Provider will permit the City to audit, examine and make copies, 
excerpts or transcripts from such records, and to make audits of all contracts, invoices, materials, 
payrolls, records of personnel, conditions of employment and other data relating to all matters 
covered by this Agreement. 

16. City of Everett Business License.  Service Provider agrees to obtain a City of Everett business 
license prior to performing any work pursuant to this Agreement. 

17. State of Washington Requirements.  Service Provider agrees to register and obtain any State of 
Washington business licenses, Department of Revenue account and/or unified business identifier 
number as required by RCW 50.04.140 and 51.08.195 prior to performing any work pursuant to 
this Agreement. 

18. Compliance with Federal, State and Local Laws.  Service Provider shall comply with and obey all 
federal, state and local laws, regulations, and ordinances applicable to the operation of its 
business and to its performance of work hereunder.   

19. Compliance with the Washington State Public Records Act.  Service Provider acknowledges that 
the City is subject to the Public Records Act, chapter 42.56 RCW (the “Act”).  All records owned, 
used or retained by the City are public records subject to disclosure unless exempt under the Act, 
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whether or not such records are in the possession or control of the City or Service Provider.  
Service Provider shall cooperate with the City so that the City may comply with all of its obligations 
under the Act.  Within ten (10) days after receipt of notice from the City, Service Provider shall 
deliver to the City copies of all records relating to this Agreement or relating to the Work that the 
City determines qualify as the City’s public records under the Act.  If the City receives a public 
records request relating to this Agreement or relating to the Work, the City shall seek to provide 
notice to Service Provider at least ten (10) days before the City releases records pursuant to such 
public records request, but in no event will the City have any liability to Service Provider for any 
failure of the City to provide such notice.  In addition to its other indemnification and defense 
obligations under this Agreement, Service Provider shall indemnify and defend the City from and 
against any and all losses, penalties, fines, claims, demands, expenses (including, but not limited 
to, attorney’s fees and litigation expenses), suits, judgments, or damage arising from or relating 
to any failure of Service Provider to comply with this Section. 

20. Compliance with Grant/Loan Terms and Conditions.  Service Provider shall comply with any and 
all terms, conditions, terms and requirements of any federal, state or other agency grant or loan 
that wholly or partially funds Service Provider’s work hereunder. If the grant or loan requires that 
the agency be a third party beneficiary to this Agreement, then the agency is a third party 
beneficiary to this Agreement. 

21. Equal Employment Opportunity.  Service Provider shall not discriminate against any employee, 
applicant for employment, or other person on the basis of race, color, religion, sex, age, 
disability, marital state, or national origin or other circumstance prohibited by applicable 
federal, state, or local law or ordinance.  Service Provider shall comply with and shall not violate 
any applicable provisions of Chapter 49.60 RCW, Title VI of the Civil Rights Act of 1964, and all 
applicable federal, state, or local law or ordinance regarding non-discrimination.   

22. Waiver.  Any waiver by Service Provider or the City or the breach of any provision of this 
Agreement by the other party will not operate, or be construed, as a waiver of any subsequent 
breach by either party or prevent either party from thereafter enforcing any such provisions. 

23. Complete Agreement.  This Agreement contains the complete and integrated understanding and 
agreement between the parties and supersedes any understanding, agreement or negotiation 
whether oral or written not set forth herein. 

24. Modification of Agreement.  This Agreement may only be modified as provided in Section 8, or 
by a writing explicitly identified as a modification or amendment of this Agreement that is signed 
by authorized representatives of the City and Service Provider. 

25. Severability.  If any part of this Agreement is found to be in conflict with applicable laws, such 
part shall be inoperative, null and void, insofar as it is in conflict with said laws, and the remainder 
of the Agreement shall remain in full force and effect. 

26. Notices. 
A. Notices to the City shall be sent to the City Project Manager address in the Basic Provisions. 
B. Notices to Service Provider shall be sent to its address in the Basic Provisions. 

27. Venue.  Venue for any lawsuit arising out of this Agreement shall be in the Superior Court of 
Snohomish County, Washington.   

28. Governing Law.  The laws of the State of Washington, without giving effect to principles of conflict 
of laws, govern all matters arising out of or relating to this Agreement. 

29. City Marks.  Service Provider will not use any trade name, trademark, service mark, or logo of the 
City (or any name, mark, or logo confusingly similar thereto) in any advertising, promotions, or 
otherwise, without the City's express prior written consent. 



General Provisions - 8 

30. No Personal Liability.  No officer, agent or employee of the City shall be personally responsible 
for any liability arising under this Agreement, whether expressed or implied, nor for any 
statement or representation made or in any connection with this Agreement. 

31. Federal Debarment.  Service Provider shall immediately notify the City of any suspension or 
debarment or other action that excludes Service Provider or any Service Provider subcontractor from 
participation in Federal contracting.  Service Provider shall verify all subcontractors that are intended 
and/or used by Service Provider for performance of Work are in good standing and are not debarred, 
suspended or otherwise ineligible by the Federal Government.  Debarment shall be verified at 
https://www.epls.gov/epls/search.do.  Service Provider shall keep proof of such verification within 
Service Provider records. 

32. Signature/Counterparts.  This Agreement and any amendment thereto may be signed in 
counterparts, each of which shall be deemed an original, and all of which, taken together, shall be 
deemed one and the same document.  AdobeSign signatures are fully binding.  Any ink, electronic, 
faxed, scanned, photocopied, or similarly reproduced signature on this Agreement or any 
amendment hereto will be deemed an original signature and will be fully enforceable as an original 
signature. 

33. Standard Document. This General Provisions document is a standard City form document.  No 
changes by Service Provider are authorized to the General Provisions. Notwithstanding anything 
to the contrary in this Agreement, in the event that Service Provider makes unauthorized 
changes to the General Provisions, such changes are deemed to have never been made and 
the contract between the City and Service Provider is deemed to be the unchanged standard 
City form General Provisions in version stated below, regardless of whether the City signs this 
Agreement in a form that may contain the unauthorized changes. 

 
END OF GENERAL PROVISIONS 

(v.071423.1) 
 

 STANDARD DOCUMENT 
APPROVED AS TO FORM 
OFFICE OF THE CITY ATTORNEY 
JULY 28, 2023 
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EXHIBIT A  
PROFESSIONAL SERVICES AGREEMENT 

(SCOPE OF WORK -- ATTACHED) 



ATTACHMENT “A” 
 

TO 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
CITY OF EVERETT-PUBLIC WORKS/SURFACE WATER MANAGEMENT 

AND 
PACE ENGINEERS, INC. 

FOR 
MARILYN AVENUE DRAINAGE IMPROVEMENTS 

PROJECT DESCRIPTION 

City of Everett Surface Water Management seeks to complete design of stormwater conveyance and 
stream improvements on Intercity Avenue and West Marilyn Avenue to alleviate flooding during larger 
storm events. An alternatives analysis was completed by Otak, Inc. that analyzed multiple options to 
collect and, in some cases, re-route existing flows to mitigate flooding. This analysis included conceptual 
design, hydrologic/hydraulic modeling, planning level cost estimating, and selection of the preferred 
options for each segment of the analysis.   

The following scope of work outlines the specific activities, work product, and schedule for completion.  

DETAILED PROJECT SCOPE OF WORK 

TASK 100 – PROJECT MANAGEMENT 

Subtask 101 – Project Administration/Management 

This task is provided to encompass the work required to provide the project manager with oversight 
for maintaining budget and schedule compliance. This will be accomplished through coordination of 
staffing and project requirements between the project manager and project team. Monthly invoices 
and work descriptions will be provided for tracking of costs and early recognition of scope or contract 
changes.  Included in this task is a biweekly, ½ hour coordination meeting with City staff. 20 meetings 
are assumed based on the City’s schedule.  This task also includes production of an initial project 
schedule as well as an updated project schedule that will be provided to the City monthly with the 
work progress summary and invoice.   

Subtask 102 – Progress Meetings 

This task is provided to coordinate progress on the Plan update with City staff.  

• Progress Meetings - A total of 5 (five) review/coordination meetings with City staff are 
included. These will occur at the kickoff phase, preliminary (30%) design review, intermediate 
(60%) review, 90% review, and final design review of the plans.   

PACE will prepare an agenda of meeting topics and submit to the City in advance of all meeting dates. 
PACE will also conduct the meeting and prepare and distribute the minutes of the meeting.  



Subtask 103 – Quality Assurance/Quality Control 

In this task, specific additions, deletions, and revisions will be coordinated with the project team, City 
staff, and reviewed by the principal-in-charge. The purpose of this task is to ensure a high-quality 
level throughout the project. 

Deliverables: 
• Monthly Invoices and status reports, with updated project schedules. Invoices to include budget table 

with the following information for all tasks and contract total: budget, spent-to-date, current charges, 
remaining budget. 

• Updated Project Schedule 
• Agendas/meeting minutes for all progress meetings listed in subtask 102. 

 

TASK 200 – TOPOGRAPHIC SURVEY  

PACE will prepare a topographic basemap/boundary map of the project area. The project area is 
described below in the area of coverage but generally is within the existing rights-of-way of Intercity 
Avenue, 1st Avenue SE, and Marilyn Avenue as well as a portion of three (3) private parcels where the 
stream channel improvements are proposed. 

Survey control will be established from City of Everett survey control and Washington State Reference 
Network.   

1. Survey control will be established from City of Everett survey control and WSRN.   
Topographic Survey – shall include but is not limited to the following: 

 Hardscapes such as walks, driveways, etc. 

 Roadway markings and signage.  

 Surface indications of utilities, such as vaults, pedestals, etc. 

 Utility lines that can be visually observed, located by RF locating equipment (APS estimate 
fee of $3,000.00), or identified on readily available record drawings.  

 Potholing of existing utility lines to determine depth of utility where existing information is 
not sufficient or requires a higher level of accuracy. Estimated 10 potholes to be included 
(Estimated Fee of $5,000.00). 

 Sewer and storm structures will be measured for invert elevations, size of pipe, and size of 
structure. 

 Any tree 8-inch in diameter or greater as measured 4 feet above the ground. 

 Contours will be generated at a 1-foot interval. 

 Stream cross sectional elevations including the channel bottom, toe and top of banks every 
25’ within project limits. Stream sections shall be wide enough to contain the anticipated 
100-year flow (expected to be 3 vertical feet from the existing WSEL) within the surveyed 
area.  

 Stream cross sectional spot shots at significant features within project limits. 

 Wetland and Ordinary high-water mark (OHW) delineation. 



Boundary Survey: 

 PACE will obtain current title reports for Snohomish County parcels 0048020110-0300 & 
0048020110-0400. PACE will review the vesting deeds and legal description as well as any 
recorded easements or encumbrances on the property. PACE will calculate the boundaries 
of these parcels in order to prepare any needed legal descriptions (limited to a total of 3).  

 The monuments required to define these properties and rights-of-way will be surveyed and 
the property boundaries and right-of ways will be calculated and shown. 

 All easement lines of record contained within the title report will be calculated and shown 
with recording number and purpose. 

Assumptions: 
• Client shall provide right of entry. 
• Boundary monuments are in place and are in the correct locations. 
• Formal traffic control is assumed to be not needed. Client shall provide if needed. 
• CAD work will be done according to City of Everett CAD Standards. 

 

TASK 300 – ENVIRONMENTAL PERMITTING 

PACE will provide the Environmental Permitting services for the project as necessary to secure required 
permits and environmental approvals. Services include the following: 

Subtask 301 –Site Reconnaissance 

Up to three PACE project team staff will conduct a site visit in coordination with WDFW to 
understand the site-specific conditions. Qualitative observations concerning existing vegetation, 
riverbank conditions, and exposed stormwater features will be documented in field notes and site 
photos. Quantitative information, at a minimum, will include bankfull-width measurements and 
pebble counts.   

Deliverables: 
• Field visit notes (to be included as appendix in the Design Report) 
• Site photos (to be delivered electronically as requested) 
• Restoration strategy concurrence 

Assumptions: 
• The existing unnamed stream is fish bearing and the existing culvert across West Marilyn Avenue 

is considered a fish barrier. 

Subtask 302 –State Environmental Policy Act (SEPA) Checklist and Public Agency Utility Exception 

PACE will prepare a SEPA checklist for the project to evaluate potential impacts to resources and 
provide a signed copy of the checklist to the City, as lead agency, for issuance of a determination. 
PACE will assist the City with the SEPA publication and mailings if requested.  

Deliverables: 
• SEPA checklist 
• City of Everett Land Use Permit Application 
• Formal letter requesting Public Agency Utility Exception (PAUE) 



• Mitigation sequencing narrative 
• Restoration plan for temporary stream, wetland, and buffer impacts 

Assumptions: 
• It is assumed the project will be issued a Mitigated Determination of Non-significance by the City 

as Lead Agency. 
• Fees for City permit applications and environmental reviews are not included and will be City 

responsibility. 

Subtask 303 – Stream Delineation and Impact Analysis 

PACE will conduct an onsite stream delineation to establish the OHWL of the unnamed creek and its 
buffer, as required by City code. The OHWL will be flagged onsite, and data collected on the stream 
characteristics and existing conditions. The mapped stream will be used for project permitting and a 
stream analysis will be prepared to address potential impacts to the stream or buffer. A mitigation 
plan will be provided. 

Deliverables:  
• Draft stream delineation map and analysis for City review 
• Final stream delineation map and analysis for submittal to permitting agencies 
• Mitigation sequencing narrative (depending on the preferred alternative) 
• Restoration plan for temporary stream and buffer impacts 

Assumptions:  
• PACE will not be responsible for obtaining right-of-entry for access on any private property in 

order to delineate the stream in the field.   

Subtask 304 – Washington State Department of Fish and Wildlife (WDFW) Hydraulic Project 
Approval (HPA)   

PACE will complete the online APPS submittal to WDFW for an HPA. The online submittal will include 
the No Affect Letter and the SEPA determination, as well as the stream delineation and impact 
analysis, design plans and mitigation plans. 

In this task specific additions, deletions, and revisions will be coordinated with the project team, City 
staff, and reviewed by the principal-in-charge. The purpose of this task is to ensure a high-quality 
level throughout the project. 

Deliverables:  
• Department of Fish and Wildlife APPS online submittal materials packet (hard copy and 

electronic). 

Assumptions:  
• The proposed project will improve the water quality of water entering the creek by reducing the 

amount of debris and sediment being transported downstream during flood events. 
• The proposed project will not have an adverse impact on downstream waterbodies. 
• The stream channel is fish passable (to be confirmed in the field). 
• The City will be responsible for any permitting and review fees. 



Subtask 305 –Joint Aquatic Resources Permit Application (JARPA) and Aquatic Protection 
Permitting System (APPS) Stream Delineation and Impact Analysis 

PACE will prepare a JARPA and complete the online APPS form for submittal to the Corps, Ecology, 
and WDFW if necessary. The JARPA document will function as the permit application for the Clean 
Water Act (CWA), Section 404 permit, and the CWA Section 401 Water Quality Certification.  

Deliverables:  
• Draft Joint Aquatic Resource Permit Application (JARPA) Application 
• Final Joint Aquatic Resource Permit Application (JARPA) Application 
• APPS online submittal 

Subtask 306 –Biological Assessment (BA) 

PACE will prepare a BA for the project to submit to the Corps summarizing potential impacts to 
species listed as threatened or endangered under the Endangered Species Act, any designated critical 
habitat, and any Essential Fish Habitat protected under the Magnuson-Stevens Fishery Conservation 
and Management Act if the project improvements require such an assessment. 

PACE will submit to the Corps for informal consultation, and will coordinate directly with the Corps, 
U.S. Fish and Wildlife Service (USFWS) and the National Oceanic and Atmospheric Administration’s 
(NOAA’s) National Marine Fisheries Service (collectively, the Services), if necessary to address 
questions or comments that they may have. 

Deliverables:  
• Draft Biological Assessment 
• Final Biological Assessment 

Assumptions:  
• One set of revisions to the BA based on comments from the Corps and Services will be required 

and can be addressed via email correspondence. 

Subtask 307 –Permit/Biological Assistance with Plans and Specifications 

PACE will develop special specification details for the onsite restoration plan and any permit 
conditions that may need to be included. In addition, PACE will provide restoration details, such as 
restoration sequencing, planting details, and LWD details, to be included in the plan sheets. 

Subtask 308 – Cultural Resources 

The project is subject to compliance with the regulatory codes of the State Environmental Policy Act 
(SEPA), the Stormwater Act, Executive Order 21-02, and statutes regarding the protection of cultural 
resources (WAC 197-11, RCW 27.44, and RCW 27.53). The Department of Archaeology and Historic 
Preservation’s (DAHP) statewide predictive model layer for probability estimates of precontact 
cultural resources indicates that the project lies within an area of moderately low to moderate 
probability. A sub consultant, Cultural Resources Consultants (CRC), will provide the majority of the 
services required for this task including: 

• Conducting a search of site files recorded at Washington Department of Archaeology and 
Historic Preservation (DAHP); review relevant correspondence between the Project 
proponent, stakeholders, and DAHP; and review pertinent environmental, archaeological, 
ethnographic, and historical information appropriate to the Project area. 



• Contacting the cultural resources staff of tribes that may have an interest in the project 
location. 

• Providing a field investigation of the project location for identification of archaeological and 
historic resources and, if necessary, excavation of shovel test probes or other exploratory 
excavations in environments that might contain buried archaeological deposits. Field 
methods will be consistent with DAHP guidelines. 

• Documenting and recording archaeological and historic resources within the project, 
including preparation of Washington State archaeological and/or historic site(s) forms. 
Documentation will be consistent with DAHP standards. 

• Preparing a Technical Memorandum describing background research, field methods, result of 
investigations, management recommendations, and inadvertent discovery plan. The report 
will provide supporting documentation of findings, including maps and photographs, and will 
conform to DAHP reporting standards. 

As part of the report, CRC will recommend whether an archaeological monitor will need to be on site 
during construction activities.   

CRC will submit a draft report to the PACE for review. Any comments will be addressed and a revised 
report (pdf format), including a DAHP cover sheet, resource forms, and any additional attachments, 
will be provided for final submittal to the DAHP and any concerned Tribes.   

Deliverables:  
• Draft and final monitoring and inadvertent discovery plan will be provided electronically in PDF 

format.  
• Draft and final report (and inventory forms, if completed) will be provided electronically in PDF 

format. 

Assumptions:  
• No more than one archaeological site will be identified and recorded.  
• No historic inventory properties will be recorded or evaluated. 
• No more than eight (8) shovel test probes will be excavated. 
• No private utility locates will be required. 
• City will coordinate right-of-entry for CRC to conduct field investigations if the project involves 

private property.   

TASK 400 – PRELIMINARY DESIGN-30% PLANS AND ESTIMATE 

This task will include the review of the existing alternatives analysis, investigations/reports, and 
hydrologic and hydraulic analyses to familiarize PACE with the project, the existing/proposed site 
conditions, and to evaluate opportunities to optimize the design. 

This task will also include the production of a 30%-level plan set and engineer’s opinion of probable 
construction costs. Specifically, to be included in this task is a preliminary water quality treatment facility 
sizing and design concept for future installation on both Intercity Avenue and Marilyn Avenue. This design 
must accommodate future installation without significant changes to the remainder of the new system. 



Deliverables: 
• 30% construction plans (22”x34”) in electronic PDF format. 

Construction drawings will include a cover sheet, legends and abbreviations sheet, plan and profile, 
traffic control plan, constructions notes and details sheet and site restoration sheet. The approximate 
sheet count will be as follows: 
 1 cover sheet 
 1 legend and abbreviations sheet 
 1 general notes sheet 
 1 survey control sheet  
 6 stormwater conveyance/grading plan and profile sheets 

• Preliminary cost estimate including material quantity calculation spreadsheets in electronic Microsoft 
Excel and PDF format 

Assumptions: 
• The City will provide the contract documents for inclusion in the project manual. 
• One (1) round of City review and comment preliminary plans and cost estimate if any, to be 

incorporated in the intermediate design.  If additional rounds of review are performed an additional 
services agreement may be required.  

• The design of the future water quality facilities will not advance to the 60%, 90% or final design 
stages, 

TASK 500 –HYDRAULIC MODELING 

An SRH-2D model will be developed by PACE to model the existing and proposed conditions for a series of 
flow events to analyze how the stream reacts to different flow events. This information will include but is 
not limited to flow depths, velocity, water surface elevation, and shear stress. This information will then 
be applied to various subsequent analyses, such as scour, to ensure state standards and requirements are 
being met. 

Deliverables 
PACE will provide the following deliverables: 
• A packaged SMS SRH-2D model  
• SMS SRH-2D model results (to be incorporated into the Design Report) 

Assumptions: 
• The existing unnamed stream is fish bearing and the existing culvert across West Marilyn Avenue is 

considered a fish barrier 
• The crossing structure will be a modular concrete buried structure built offsite. 
• The City will provide any SWMMM files for PACE to utilize in order to update any of the 

hydraulic/hydrologic modeling and analysis.    
• City to provide previous modeling effort including basin delineation. 

 

TASK 600 –CONCEPTUAL CULVERT AND STREAM PLANS/DESIGN REPORT 

PACE will develop two conceptual design alternatives for the crossing structures. Due to the limited cover 
present at the culvert crossing the anticipated analysis will compare a 3-sided concrete box culvert 
against a 4-sided concrete box culvert. The design alternatives will define the crossing lengths, widths, 
and structure alternatives. The alternatives, which will account for high level cost considerations, will be 
presented at an Alternatives Selection meeting. PACE will define a preferred alternative within these 



deliverables and the alternatives selection will be incorporated into the larger Design Report. The City will 
review and comment on/approve the preferred alternative before PACE moves forward. 

PACE will complete a Design Report outlining the existing conditions at the site, hydrology estimates, 
hydraulic modeling, and scour estimates, the risk of channel migration and degradation, the rationale for 
design decisions, and a description of the design in support of the plan sets.  The designs documented in 
the reports will follow the guidelines laid out in the WDFW Water Crossing Design Guidelines (2013). A 
draft and final version of the report will be delivered for review by the City in conjunction with the 
preliminary and final design plan sets described in Tasks 700 and 800. The Design Report will include the 
following: 

• Site assessment results 
• Existing geomorphology  
• Hydrology method and results 
• Existing and proposed modeling and analysis 
• Channel and crossing designs 
• Streambed design 
• Restoration components 

Deliverables 
PACE will provide the following deliverables: 

• Draft Design Report 
• Final Design Report 
• Preliminary-level type, size, and location engineering plans presenting two (2) crossing structure 

alternatives for the culvert replacement portion of the project. Including preliminary maintenance of 
traffic plan and construction staging plan to allow for the preferred alternative decision.    

Assumptions: 
• Due to the limited cover present at the culvert crossing the anticipated analysis will compare a 3-

sided concrete box culvert against a 4-sided concrete box culvert. 
 

TASK 700 –INTERMEDIATE DESIGN-60% PS&E 

Under this task, the 60% design package will be updated including the plans, cost estimate, and project 
manual. Specific design elements that will be reviewed and updated include temporary traffic control 
plans, detour plans, TESC, site preparation, grading plan, paving plan, storm plan and profiles, culvert plan 
and profile, stream channel restoration plan, and any diversion structure details.   

Specific to the culvert replacement and stream channel restoration, PACE will provide design of the 
stream alignment; design of the proposed channel geometry, crossing structure type, size, and layout; 
design of the roadway elevation and alignment; and design of any large woody material (LWM) or other 
restoration features 

Deliverables 
PACE will provide the following deliverables: 
• 60% design plans (11”x17”) in electronic PDF format. It is anticipated that the following sheets will be 

included in the 60% plan set: 
 1 cover sheet 
 1 legend and abbreviations sheet 
 1 general notes sheet 



 1 survey control sheet  
 6 temporary erosion and sediment control sheet/demolition sheets 
 8 stormwater conveyance/grading plan and profile sheets 
 1 culvert plan and profile sheet 
 2 stream channel restoration sheets 
 4 paving and restoration plan sheets 
 3 project detail sheets 
 2 culvert detail sheets 
 4 planting plan sheets 
 4 traffic control plan sheets 

• 60% cost estimate including material quantity calculation spreadsheets in electronic Microsoft Excel 
and PDF format. 

• A 60% project manual including technical specifications in electronic Microsoft Word and PDF format.  
The project will use WSDOT/APWA standard specification formatting. 

Assumptions: 
• The City will provide the contract/bidding documents for inclusion in the project manual. 
• One (1) round of City review and comment preliminary plans and cost estimate, if any, to be 

incorporated in the intermediate design. If additional rounds of review are performed, an additional 
services agreement may be required. 

• Based on assumption of precast concrete structures to be used, PACE Structural Engineers will 
provide prescriptive performance specifications for the structure but will not provide structural 
drawings. The construction contractor will be responsible for procuring the structure and providing 
shop drawings for the engineers review during the construction phase.    

• The design of the future water quality facilities is not included in this task and will not be included in 
the submittal. 

TASK 800 –90% DESIGN PACKAGE PRODUCTION 

Under this task, PACE will complete the 90% design package upon receipt of City review comments on the 
60% submittal package. It is anticipated that the 90% plan set (see page list below), estimate of probable 
construction cost, technical specifications, and construction stormwater pollution prevention plan 
(CSWPPP) will be updated and provided under this task.   

Specific to the culvert replacement and stream channel restoration, PACE will update the design based on 
comments received by the City. The design plans will also include clearing limits, landscape restoration 
plan, stream bypass plan, paving plan, temporary erosion control, and any other site-specific required 
detail. The landscape plans will identify vegetation types in areas of restoration and will include a 
candidate plant list of naturally occurring plant community species. Planting design will be strategic as to 
provide structural and species diversity, adequate shade, and bank stabilization.  

Deliverables 
PACE will provide the following deliverables: 
• 90% design plans (11”x17”) in electronic PDF format. It is anticipated that the following sheets will be 

included in the 90% plan set: 
 1 cover sheet 
 1 legend and abbreviations sheet 
 1 general notes sheet 
 1 survey control sheet  



 6 temporary erosion and sediment control/demolition sheets 
 8 stormwater conveyance/grading plan and profile sheets 
 1 culvert plan and profile sheet 
 2 stream channel restoration sheets 
 4 paving and restoration plan sheets 
 3 project detail sheets 
 2 culvert detail sheets 
 4 planting/landscaping plan sheets 
 4 traffic control plan sheets 

• 90% cost estimate including material quantity calculation spreadsheets in electronic Microsoft Excel 
and PDF format. 

• A 90% project manual including technical specifications in electronic Microsoft Word and PDF format.  
The project will use WSDOT/APWA standard specification formatting. 

• 90% Construction stormwater pollution prevention plan (CSWPPP) in electronic Microsoft Word and 
PDF format. 

Assumptions: 
• The City will provide the contract/bidding documents for inclusion in the project manual. 
• One (1) round of City review and comment preliminary plans, project manual, and cost estimate, if 

any, to be incorporated in the 90% design. If additional rounds of review are performed, an additional 
services agreement may be required. 

• Based on assumption of precast concrete structures to be used, PACE Structural Engineers will 
provide prescriptive performance specifications for the structure but will not provide structural 
drawings. The construction contractor will be responsible for procuring the structure and providing 
shop drawings for the engineers review during the construction phase.    

• The design of the future water quality facilities is not included in this task and will not be included in 
the submittal. 

 

TASK 900 – FINAL BID PACKAGE, SPECIFICATIONS, AND ESTIMATE (PS&E) PRODUCTION 

Upon receiving City comments on the 90% submittal package, PACE will develop a final set of 
construction plans, project manual including required contract documents and special 
provisions/technical specifications in WSDOT/APWA format, estimate of probable construction cost, and 
CSWPPP for bidding. 

Deliverables 
PACE will provide the following deliverables: 
• Final design plans (11”x17”) in electronic PDF format. It is anticipated that the following sheets will be 

included in the 100% plan set: 
 1 cover sheet 
 1 legend and abbreviations sheet 
 1 general notes sheet 
 1 survey control sheet  
 6 temporary erosion and sediment control/demolition sheets 
 8 stormwater conveyance/grading plan and profile sheets 
 1 culvert plan and profile sheet 
 2 stream channel restoration sheets 
 4 paving and restoration plan sheets 



 3 project detail sheets 
 2 culvert detail sheets 
 4 planting plan sheets 
 4 traffic control plan sheets 

• Final cost estimate including material quantity calculation spreadsheets in electronic Microsoft Excel 
and PDF format. 

• Final project manual including technical specifications in electronic Microsoft Word and PDF format.  
The project will use WSDOT/APWA standard specification formatting. 

• Final Construction stormwater pollution prevention plan (CSWPPP) in electronic Microsoft Word and 
PDF format. 

Assumptions: 
• The City will provide the contract documents for inclusion in the project manual. 
• One (1) round of City review and comment on the 100% plans, project manual, and cost estimate, if 

any, to be incorporated in the final design. If additional rounds of review are performed, an additional 
services agreement may be required. 

• Based on assumption of precast concrete structures to be used, PACE Structural Engineers will 
provide prescriptive performance specifications for the structure but will not provide structural 
drawings. The construction contractor will be responsible for procuring the structure and providing 
shop drawings for the engineers review during the construction phase.    

• The design of the future water quality facilities is not included in this task and will not be included in 
the submittal. 

 

TASK 1000 – BID SUPPORT 

PACE shall provide assistance during the Ad and Award process for the project. This work will include 
supporting the City with Advertisement for Construction, and preparation of responses to bidder’s 
questions and preparing addenda as required. 

Deliverables 
PACE will provide the following deliverables: 
• Written responses to bidder’s questions. 
• Up to two (2) addenda packages. 

Assumptions: 
• For budgeting purposes, up to two (2) addenda will be assumed. 
• The City shall prepare a summary of the bids (bid tabulation). 
• The Consultant shall not be required to attend bid opening. 
 

Task 1100 – GEOTECHNICAL COLLECTION, DOCUMENTATION, AND SUPPORT 

Geotechnical analysis will be provided by HWA GeoSciences as a subcontractor for the fish passage 
crossing. Details of the scope provided by HWA are provided as an attachment.  

 



Task 1200 – UNAUTHORIZED ADDITIONAL SERVICES 

At the written request of the City Project Manager, PACE will provide additional technical and 
professional support for each task order based on the agreed-upon work plan, scope and schedule 
negotiated prior to the authorization of each task order. 

 

 

 



SUMMARY OF SCOPE OF WORK AND BUDGET 

Task No. 100 – Project Management ............................................................. $     35,376.00 
Task No. 200 – Topographic Survey ............................................................... $     38,522.00 
Task No. 300 – Environmental Permitting ...................................................... $     44,330.00 
Task No. 400 – Preliminary Design-30% Plans and Estimate .......................... $     43,965.00 
Task No. 500 – Hydraulic Modeling ................................................................  $     43,198.00 
Task No. 600 – Conceptual Culvert and Stream Plan/ .................................... $     93,696.00 
                           Design Report 
Task No. 700 – Intermediate Design-60% PS&E ............................................. $     79,858.00 
Task No. 800 – 90% Design Package Production ............................................ $     45,666.00 
Task No. 900 – Final Bid Package Production ................................................. $     34,492.00 
Task No. 1000 – Bid Support .......................................................................... $     11,264.00 
Task No. 1100 – Geotechnical Collection, Documentation, and Support ....... $     37,113.30 
Task No. 1200 – Unauthorized Additional Services ........................................ $     50,000.00 
Subconsultants ............................................................................................... $     14,175.00 
Expenses ........................................................................................................... $     1,000.00 

 Project Budget ..................................................................... $ 572,655.30 

TIMEFRAME TO PERFORM THE WORK 
• Award of Contract (approximately): November 2024 
• Project Scope of Work Completed by (approximately): May 2026 

TIME AND EXPENSES CONTRACT 

This is a Time-and-Expenses contract with deliverables and estimated costs defined for the project by 
task, with an overall not to exceed total project budget. Consistent with this type of contract, the levels of 
the effort and detail provided in the deliverables have been tailored to the budget available for each task, 
as defined and allocated by City staff. 
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Category 2: Sensitive information 

Category 2: For official use only / disclosure permissible by law. 

July 25, 2024 
HWA Project No. 2024-231-21   
 
PACE 
3501 Colby Avenue, Suite 101 
Everett, WA 98201 
 
Attention: Shane Sheldon, P.E. 
 
Regarding: GEOTECHNICAL ENGINEERING SERVICES 
  MARILYN AVENUE DRAINAGE IMPROVEMENTS 
  EVERETT, WASHINGTON 
 
Dear Shane, 

As requested, HWA GeoSciences Inc. (HWA) is pleased to present this scope of work to 
provide geotechnical engineering services in support of the design of the culvert 
replacement for the Marilyn Avenue Drainage Improvements project in Everett, 
Washington. 

It is our understanding that the proposed improvements include construction of a fish 
passable culvert that will carry an unnamed tributary of North Creek under East Marilyn 
Avenue.  We understand that the proposed culvert structure will consist of a 3- or 4-sided 
precast box culvert structure.  Based on our understanding of the project, we propose the 
following scope of work.  

SCOPE OF WORK  

Project Setup: 

1. Project Setup:  HWA will set up the project in our accounting software for 
accurate billing throughout the project.  

2. Attend Project Kickoff Meeting: HWA will attend one project kickoff 
meeting with the City of Everett and the design team.  This meeting will 
review project objectives, communication protocols and schedule.  HWA 
assumes that this meeting will be virtual.  

3. Collect and Review Available Geotechnical Data:  HWA will collect and 
review readily available and relevant geotechnical information within the 
project site.  This review will include online geotechnical databases, geologic 
maps, and HWA’s internal library. 

Geotechnical Exploration Program: 
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1. Plan Field Exploration Program: HWA will plan and coordinate a geotechnical 
exploration program for the project.  The exploration program will consist of one 
day of drilling at the project site.  All work will be completed within City of 
Everett right-of-way.  Any required permits will be provided to HWA at no cost 
to HWA. 

2. Mark and Verify Utility Locates: Prior to generation of the geotechnical 
subsurface exploration plan, HWA will mark the proposed exploration location 
for the work and arrange for public utility locates using the One-Call Utility 
Notification Center.  Utility location marks will be used to verify the proposed 
field exploration location prior to development of traffic control plans. 
Additionally, HWA will also engage a private locating service to have 
conductible underground utilities located in the vicinity of the proposed boring.  

3. Develop Traffic Control Plan: HWA will develop a traffic control plan to 
conduct the proposed geotechnical exploration within the roadway.  HWA 
assumes that the traffic control plan will consist of a single lane closure with 
flaggers. 

4. Generate Geotechnical Exploration Plan: HWA will develop a geotechnical 
exploration plan that outlines the proposed field work.  This plan will be 
submitted to the design team and city for approval and permitting.  

5. Conduct Geotechnical Explorations: HWA will drill one (1) 40- to 50-foot 
boring at the location of the proposed culvert. We assume this boring will be 
located on City right-of-way and will not require rights of entry to private 
property. HWA assumes that completion of the proposed boring will require one 
day of drilling. 

The boring will be drilled with a full sized truck- or track-mounted drill rig. All 
additional support vehicles will be staged on site adjacent to the boring location. 
The geotechnical boring will be logged by an HWA geotechnical engineer or 
geologist. The boring will be backfilled per the Department of Ecology 
requirements.  

6. Generate Boring Log and Assign Laboratory Testing: HWA will prepare a 
summary boring log and perform laboratory testing to evaluate relevant physical 
properties of the site soils.  Depending on the type of soils encountered, 
laboratory testing could include moisture content, grain-size distribution, and 
Atterberg Limits, where appropriate. 

Geotechnical Engineering Design Services: 
1. Evaluate Field and Laboratory Data:  HWA will evaluate the data obtained 

from the subsurface exploration and laboratory testing to develop design 
recommendations and construction considerations. 
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2. Generate Seismic Design Parameters: Based on the soils encountered along the 
project alignment, HWA will determine the Seismic Site Class for seismic design. 
The design spectral acceleration parameters will then be selected in accordance 
with AASHTO design methodology. 

3. Evaluate Liquefaction:  HWA will evaluate the subsurface soils to determine 
their susceptibility to liquefaction. 

4. Culvert Foundation Design: HWA will provide design recommendations for the 
culvert foundations. HWA anticipates shallow foundations supporting a 3- or 4-
sided precast box culvert will be used.  However, appropriate foundation design 
recommendations will be provided if other foundation types are required. 

5. Culvert Earth Pressure Recommendations:  HWA will provide 
recommendations for culvert earth pressures to be assumed for design of the 
structure.  

6. Culvert Wing Wall Recommendations:  HWA will develop and provide 
recommendations for wing wall types and design parameters. 

7. HWA QA/QC:  HWA will have all design calculations and recommendations 
reviewed by a senior principal prior to distribution to the design team and the city. 

 
8. Meetings: HWA will attend up to two (2) meetings. One meeting is assumed to 

be with the deign team and the city.  The second meeting is assumed to be just 
with the design team. HWA assumes that all meetings will be virtual.  

 

9. Prepare Draft Geotechnical Report: HWA will prepare a draft geotechnical 
report for the project. This report will contain the results of the subsurface 
exploration program, including the log, laboratory test results, and a description of 
surface and subsurface conditions; a site plan showing the exploration location 
and other pertinent features; and geotechnical engineering recommendations 
associated with culvert design. 

10. Prepare Final Geotechnical Report: HWA will finalize our geotechnical report 
once we receive review comments from the design team and the city. 

Geotechnical Project Management: 

1. Geotechnical Project Management and Invoicing:  HWA will prepare 
monthly invoices, and progress reports, if required, for the duration of the 
project. We will correspond with the design team in the form of emails and 
telephone calls, as necessary.  We will provide project management for the 
geotechnical components of the design, and we will coordinate with and 
manage all our subcontractors. 
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ASSUMPTIONS 

• The geotechnical explorations proposed herein will not be used to assess site 
environmental conditions.  However, visual or olfactory observations regarding 
potential contamination will be noted.  Analysis, testing, storage, and handling of 
potentially contaminated soil and groundwater (either sampled or spoils from 
drilling) are beyond this scope of services.  If contaminated soils and/or 
groundwater are encountered, the material will be properly contained on-site for 
disposal as mutually agreed upon without additional cost to HWA. 

• Drilling will be completed in one (1) day. We anticipate work hours will extend 
from 8 AM to 4 PM, as necessary. 

• All non-contaminated drilling spoils will be drummed and removed from the site 
for disposal. 

• No groundwater monitoring wells will be installed as part of this project.  

• The boring will be conducted within the City right-of-way and will not require 
any rights-of-entry.  Any street use permits will be provided by the city at no cost 
to HWA.  

• No rehabilitation of the drilling area, other than patching the pavement core with 
quick drying cement upon completion of geotechnical boring, will be required. 

• A site survey will be provided to HWA in support of design recommendations.   

• All field work will be accomplished during normal daylight workdays and hours, 
with at least a minimum 8 hours available per day. 

• Utility locates, via the One-Call Utility Locate Center, will be comprehensive and 
accurate enough to allow reliable and safe location of borings. Vacuum extraction 
of borings is not included. 

• No infiltration testing or design will be completed as part of this scope. 

• Following finalization of the geotechnical report, all soil samples will be disposed 
of. Long-term storage of soil samples by the Consultant is not included. 

• Design effort assumes the soil conditions will support a 3- or 4-sided box culvert 
without ground improvements or deep foundations. 

          

    
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We appreciate the opportunity to present this proposal for services on this project.  If you 
have any questions regarding this proposal, or need additional information, please do not 
hesitate to contact us. 

Sincerely, 
HWA GeoSciences Inc. 

 

 

 
Donald Huling, P.E.   
Geotechnical Engineer, Principal    



Exhibit B (Method of Compensation)  

EXHIBIT B  
PROFESSIONAL SERVICES AGREEMENT 

SELECT ONE OF THE FOLLOWING METHODS OF COMPENSATION, EACH OF WHICH IS 
SUBJECT TO THE MAXIMUM COMPENSATION AMOUNT 

☒ HOURLY RATE.  The City shall pay Service Provider a sum equal to the amount of hours 
actually worked multiplied by the rate identified below for staff performing the Work. 

Name Title Rate 
(see attached) enter title enter rate 

enter name enter title enter rate 
enter name enter title enter rate 
enter name enter title enter rate 
enter name enter title enter rate 
enter name enter title enter rate 
enter name enter title enter rate 

If there are more staff than rows in the table above, then those staff names, titles, and rates shall 
be provided in the Scope of Work.  

☐ PROGRESS PAYMENTS.  The City shall pay Service Provider the following amounts upon the 
completion of the following tasks.  

Task Amount Paid on 
Task Completion 

enter task enter amount 
enter task enter amount 
enter task enter amount 
enter task enter amount 
enter task enter amount 
enter task enter amount 
enter task enter amount 

If there are more tasks than rows in the table above, then those tasks and payment amounts shall 
be provided in the Scope of Work.  

☐ LUMP SUM.  The City shall pay Service Provider $ enter amount upon the completion of the 
Work.  

☐ METHOD CONTAINED IN SCOPE OF WORK.  The City shall pay Service Provider as set forth in 
the Scope of Work. 

☐ METHOD CONTAINED IN ATTACHED PAGE(S).  The City shall pay Service Provider as set forth 
in the spreadsheets or other documents attached to this Exhibit B. 
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