



Public Utility District No. 1 of Snohomish County
CUSTOMER SERVICE CONTRACT

1474 REV 10/2015

Date: 4/3/2025

Describe work location and work to be performed:

RE: 2930 WETMORE AVE, EVERETT

PUD to install underground primary power in PUD provided and installed conduit. Work will include: excavation, installation of primary and secondary conduits, removal of existing primary and overhead transformers in vault room, installation of concrete vault, three phase pad-mount transformer, primary wire and all terminations at junction box and transformer, and all secondary racking/terminations in vault room.

CUSTOMER AUTHORIZATION and COMMITMENT: I authorize Public Utility District No. 1 of Snohomish County (the "District") to perform the work described above and agree to pay the estimated amount within 15 days from the date of this contract...

Estimated Amount: \$ 117,696.42 Date Paid: Receipt #

BILLING INSTRUCTIONS

[X] Time and Materials (actual cost)

Special Billing Instructions for the Time and Materials option: When all job costs have been accumulated, refund or invoice the customer any differential between the actual and estimated costs.

CUSTOMER INFORMATION:

Charge to:

Authorization



CITY OF EVERETT

Name: 2930 WETMORE AVE
Address: EVERETT, WA 98201
City/State/Zip:



Authorization (P. O. Number): 04/10/2025

Authorized by: Cassie Franklin, Mayor

Print Name & Title:

Attention:

Telephone Number:

DISTRICT APPROVALS:

Requested by: Date:

Approved by:

SERVICE ORDER: 100146940 OPERATION: CONTRACT NUMBER:

Distribution:

- * Original to General Accounting
* Customer receives copy after District signature and approval











Everett_Municipal_Building_Power_System_Upg rade_04082025_SD

Final Audit Report

2025-04-10

Created:	2025-04-09
By:	Ashleigh Scott (AScott@everettwa.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAxELMNaYf_eslLiPzRzed2ia737gFTN7I

"Everett_Municipal_Building_Power_System_Upgrade_04082025_SD" History

-  Document created by Ashleigh Scott (AScott@everettwa.gov)
2025-04-09 - 5:35:01 PM GMT
-  Document emailed to Ruben Sanchez (rsanchez@everettwa.gov) for approval
2025-04-09 - 5:38:56 PM GMT
-  Email viewed by Ruben Sanchez (rsanchez@everettwa.gov)
2025-04-09 - 6:41:20 PM GMT
-  Document approved by Ruben Sanchez (rsanchez@everettwa.gov)
Approval Date: 2025-04-09 - 6:41:40 PM GMT - Time Source: server
-  Document emailed to Tim Benedict (TBenedict@everettwa.gov) for approval
2025-04-09 - 6:41:42 PM GMT
-  Email viewed by Tim Benedict (TBenedict@everettwa.gov)
2025-04-09 - 7:05:11 PM GMT
-  Document approved by Tim Benedict (TBenedict@everettwa.gov)
Approval Date: 2025-04-09 - 7:05:19 PM GMT - Time Source: server
-  Document emailed to Cassie Franklin (cfranklin@everettwa.gov) for signature
2025-04-09 - 7:05:21 PM GMT
-  Email viewed by Cassie Franklin (cfranklin@everettwa.gov)
2025-04-10 - 2:44:30 PM GMT
-  Document e-signed by Cassie Franklin (cfranklin@everettwa.gov)
Signature Date: 2025-04-10 - 2:44:37 PM GMT - Time Source: server

 Document emailed to Ashleigh Scott (AScott@everettwa.gov) for approval

2025-04-10 - 2:44:39 PM GMT

 Document approved by Ashleigh Scott (AScott@everettwa.gov)

Approval Date: 2025-04-10 - 5:40:48 PM GMT - Time Source: server

 Agreement completed.

2025-04-10 - 5:40:48 PM GMT