80/120 Annual Purchase Volume Commitment Form Statewide Contract 11021

Pursuant to the above-referenced Contract for Snow & Ice Control Products ("Contract"), Purchasers, at their discretion, have the option to participate in an 80/120 Annual Purchase Volume Commitment subject to the terms and conditions set forth in the above-referenced Contract. See, e.g., at Section 9.

As set forth in the Contract, to participate in an 80/120 Annual Purchase Volume Commitment, Purchaser must complete and submit this form to Contractor by **August 31 of each year** to confirm and reserve the Purchaser's commitments for that winter season. The aggregate volume commitment total shall include products purchased between July 1st of the current year and June 30th of the following year.

Contractor shall acknowledge receipt by signing Purchaser's 80/120 Annual Purchase Volume Commitment Form and returning the same to Purchaser by September 15th of each year.

Purchaser, by electing to participate in an 80/120 Annual Purchase Volume Commitment and completing and executing this form with Contractor, commits to purchasing 80% of Purchaser's stated annual target volume and Contractor commits to providing to Purchaser, upon Purchaser's request, up to 120% of Purchaser's stated annual target volume in accordance with the Contract.

The 80/120 Annual Purchase Volume Commitment is *optional* for Purchasers. Contractor, however, has no obligation to secure inventories of covered snow and ice products for Purchasers who choose not to participate in an 80/120 Annual Purchase Volume Commitment.

Directions for entering commitment(s): Purchaser either may complete the table for multiple Categories and/or the table for a single category per Contractor. Purchasers who utilize more than one Contractor must complete a separate form for each Contractor with whom Purchaser desires to enter into an 80/120 Annual Purchase Volume Commitment.

80/120 Commitments are available for the following Contractors and products:								
Enter Year for winter season: 2025 - 2026								
	Contractor				LTI INC			
	Category A #: Category 8B: Standard Gradation Road Salt, Insoluble Material					I ESSA	ESSA	
Product	Category B#: Choose an item.					Choose a	Choose an item.	
	Category C#: Choose an item.					Choose a	Choose an item.	
	Category D#: Choose an item.					Choose a	Choose an item.	
	Category E#: Choose an item.					Choose a	Choose an item.	
		Use this sect	ion for multiple	category	commitments.			
Region Cat #		80% Commitment	*UoM	Target	*UoM	120% Commitment	*UoM	
Select from L	ist Select Cat #		Select from List		Select from List		Select from List	
Select from L	ist Select Cat #		Select from List		Select from List		Select from List	
Select from L	ist Select Cat #		Select from List		Select from List		Select from List	
Select from L	ist Select Cat #		Select from List		Select from List		Select from List	
Select from L	ist Select Cat #		Select from List		Select from List		Select from List	
Select from L	ist Select Cat #		Select from List		Select from List		Select from List	
Aggregate Volume Total		160	TONS	200	TONS	240	TONS	

11021(v07012025) Page 1 of 3


Use this section for only one category commitment.							
Region	80% Commitment	*UoM	Target	*UoM	120% Commitment	*UoM	
Northwest	160	TONS	200	TONS	240	TONS	
North		Select from List		Select from List		Select from List	
Central							
Olympic		Select from List		Select from List		Select from List	
Southwest		Select from List		Select from List		Select from List	
South		Select from List		Select from List		Select from List	
Central							
Eastern		Select from List		Select from List		Select from List	
Aggregate Volume Total	160	TONS	200	TONS	240	TONS	
Summary of							
Aggregate	160	TONS	200	TONS	240	TONS	
Volume Tota	als						
*UoM = Unit of Measure							

AUTHORITY. Each party to this 80/120 Annual Purchase Volume Commitment, and each individual signing on behalf of each party, hereby represents and warrants to the other that it has full power and authority to enter into this 80/120 Annual Purchase Volume Commitment and that its execution, delivery, and performance of this 80/120 Annual Purchase Volume Commitment has been fully authorized and approved, and that no further approvals or consents are required to bind such party.

Purchaser: Section to be completed by Purchaser					
Purchaser	City of Everett	City of Everett			
Contact Name	Cassie Franklin				
Contact Title	Mayor				
Contact Phone #	e # 425-304-8840				
Printed Name Cassie Franklin					
Approving Authority Signature	3	Dete 18/2025			

Contractor Acknowledgement: Section to be completed by Contractor and returned to Purchaser					
Contractor					
Contact Name					
Contact Title					
Contact Phone #					
Printed Name					
Contractor Authority Signature	Date				





11021(v07012025) Page 2 of 3



Contractor - EnviroTech Services							
Category(s)	Category 2: Corrosion Inhibited Liquid Calcium Chloride Options: Calcium Chloride with Boost (CC&B) Meltdown Apex C	Region(s)	EnviroTech Services ALL REGIONS				
	·	utors (SDI) E Small Busir	ness				
Category(s)	Category 4C: Corrosion Inhibited Solid Sodium Chloride – Grade 2	Region(s)	Salt Distributors (SDI) ALL REGIONS				
	Contractors - Salt Distributors	s (SDI) 🕮 Small Business 8	& LTI INC.				
		Region(s)					
		Region 1 Northwest	SDI	LTI			
		Region 2 North Central	SDI	LTI			
Category(s)	Category 8A-R: Standard Gradation, Road	Region 3 Olympic	SDI	LTI			
catego: y(s)	Salt	Region 4 Southwest	SDI	LTI			
		Region 5 South Central	SDI	LTI			
		Region 6 Eastern	Only one Contractor for Region 6: Salt Distributors (SDI)				
	Contractors - Salt Distributors	s (SDI) Small Business &	& LTI INC.				
		Region 1 Northwest	SDI	LTI			
	Category 8B: Standard Gradation Road	Region 2 North Central	Only one Contractor for Region 2: Salt Distributors (SDI)				
Category(s)	Salt, Insoluble Material	Region 3 Olympic	Only one Contractor for Region 3: Salt Distributors (SDI)				
		Region 4 Southwest	SDI	LTI			
		Region 5 South Central	_	LTI			
		Region 6 Eastern	Only one Contractor for Region 6: Salt Distributors (SDI)				
	Contractors - Envi	roTech Services & GMCO					
	Catagory 1. Correction Inhibited Liquid	Region(s)					
Category(s)	Category 1: Corrosion Inhibited Liquid Magnesium Chloride	Region 1 Northwest	EnviroTech	GMCO			
	Options:	Region 2 North Central	EnviroTech	GMCO			
	Meltdown Apex Torch Cl	Region 3 Olympic	Only one Contractor for Region 3: EnviroTech				
	Torch LT	Region 4 Southwest	EnviroTech	GMCO			
	- IOICII EI	Region 5 South Central	EnviroTech	GMCO			
		Region 6 Eastern	EnviroTech	GMCO			

11021(v07012025) Page 3 of 3

City of Everett_80 - 120 Commitment_08122025 SD

Final Audit Report 2025-08-18

Created: 2025-08-13

By: Marista Jorve (mjorve@everettwa.gov)

Status: Signed

Transaction ID: CBJCHBCAABAAIEGtg7PYSfmyEbjpWooDJa_UjcrZ0Kvk

"City of Everett_80 - 120 Commitment_08122025_SD" History

- Document created by Marista Jorve (mjorve@everettwa.gov) 2025-08-13 9:02:35 PM GMT
- Document emailed to Bert Cueva (bcueva@everettwa.gov) for approval 2025-08-13 9:03:36 PM GMT
- Email viewed by Bert Cueva (bcueva@everettwa.gov)
 2025-08-13 9:34:34 PM GMT
- Document approved by Bert Cueva (bcueva@everettwa.gov)

 Approval Date: 2025-08-13 9:34:58 PM GMT Time Source: server
- Document emailed to Tim Benedict (TBenedict@everettwa.gov) for approval 2025-08-13 9:35:00 PM GMT
- Email viewed by Tim Benedict (TBenedict@everettwa.gov) 2025-08-13 10:46:45 PM GMT
- Document approved by Tim Benedict (TBenedict@everettwa.gov)

 Approval Date: 2025-08-13 10:46:56 PM GMT Time Source: server
- Document emailed to Cassie Franklin (cfranklin@everettwa.gov) for signature 2025-08-13 10:46:58 PM GMT
- Email viewed by Cassie Franklin (cfranklin@everettwa.gov) 2025-08-18 1:27:36 PM GMT
- Document e-signed by Cassie Franklin (cfranklin@everettwa.gov)

 Signature Date: 2025-08-18 1:27:50 PM GMT Time Source: server



- Document emailed to Marista Jorve (mjorve@everettwa.gov) for approval 2025-08-18 1:27:52 PM GMT
- Document approved by Marista Jorve (mjorve@everettwa.gov)

 Approval Date: 2025-08-18 6:19:58 PM GMT Time Source: server
- Agreement completed.
 2025-08-18 6:19:58 PM GMT